
Name Description Amount

G. URBAN COMPANIES, INC.

Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and 

construction documents. $168,700.00

G. URBAN COMPANIES, INC.

Alternate 1 - DEDUCT FROM THE BASE BID:  Completion of the work in October 2022 instead 

of April 2022.  All project requirements for cold weather construction will remain as required. -$1.00

GLOBAL SPECIALTY CONTRACTORS, INC.

Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and 

construction documents. $198,017.00

GLOBAL SPECIALTY CONTRACTORS, INC.

Alternate 1 - DEDUCT FROM THE BASE BID:  Completion of the work in October 2022 instead 

of April 2022.  All project requirements for cold weather construction will remain as required. -$10,000.00

SHEEHY CONSTRUCTION COMPANY

Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and 

construction documents. $212,300.00

SHEEHY CONSTRUCTION COMPANY

Alternate 1 - DEDUCT FROM THE BASE BID:  Completion of the work in October 2022 instead 

of April 2022.  All project requirements for cold weather construction will remain as required. -$7,500.00

VINCO, INC.

Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and 

construction documents. $213,300.00

VINCO, INC.

Alternate 1 - DEDUCT FROM THE BASE BID:  Completion of the work in October 2022 instead 

of April 2022.  All project requirements for cold weather construction will remain as required. -$23,000.00

PETERSON COMPANIES, INC.

Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and 

construction documents. $253,000.00

PETERSON COMPANIES, INC.

Alternate 1 - DEDUCT FROM THE BASE BID:  Completion of the work in October 2022 instead 

of April 2022.  All project requirements for cold weather construction will remain as required. -$27,000.00

AVM Construction

Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and 

construction documents. $256,000.00

AVM Construction

Alternate 1 - DEDUCT FROM THE BASE BID:  Completion of the work in October 2022 instead 

of April 2022.  All project requirements for cold weather construction will remain as required. -$20,000.00

MEISINGER CONSTRUCTION CO., INC.

Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and 

construction documents. $262,600.00

MEISINGER CONSTRUCTION CO., INC.

Alternate 1 - DEDUCT FROM THE BASE BID:  Completion of the work in October 2022 instead 

of April 2022.  All project requirements for cold weather construction will remain as required. -$46,200.00

Integral Contracting, LLC

Lump Sum Bid: Minnehaha Park Refectory Site Improvements, per the project manual and 

construction documents. $280,641.00

Integral Contracting, LLC

Alternate 1 - DEDUCT FROM THE BASE BID:  Completion of the work in October 2022 instead 

of April 2022.  All project requirements for cold weather construction will remain as required. -$5,000.00
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